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IMPORTANT NOTICE 
SPECIAL PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

Selection Date: October 4, 2006 
 

The following revisions have been made to this Special Professional Transportation 
Bulletin. If you downloaded the bulletin prior to the noted revision date, you should 
incorporate the revisions or download and use a new copy of the bulletin.  
 
REVISION DATE: There are no revisions as of July 20, 2006. 



State Of Illinois 
Notice For Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 



TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



Tentative Schedule 
For 

Professional 
Transportation Bulletins 

 
 

 
ACTIVITY 

 

 
PTB 142 

 
PTB 143 

 
PTB 144 

 
PTB 145 

 
PTB 146 

 
PTB 147 

 
PTB 148 

 
PTB 149 

         
PUBLISH PTB 12-Oct-06 11-Jan-07 05-Apr-07 28-Jun-07 11-Oct-07 10-Jan-08 10-Apr-08 10-July-08

         
STATEMENTS OF         

INTEREST 26-Oct-06 25-Jan-07 19-Apr-07 12-Jul-07 25-Oct-07 24-Jan-08 24-Apr-08 24-Jul-08 
ARE DUE         

         
SELECTION MEETING 03-Jan-07 28-Mar-07 20-Jun-07 12-Sep-07 09-Jan-08 02-Apr-08 25-Jun-08 24-Sep-08

         
 



E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater.

Electronic submittals should be made to the Central Office only.  The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions.  All
electronic submittals should be addressed to SOIPTB@dot.il.gov.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note:  ABC Engineering is used for example purposes only.)

� The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEMS

(Example:  ABC Engineering PTB 122, Items 2, 15, & 22)  If there will be more than one e-
mail please note as follows:  1 of the total number etc.  
(No additional data or extra characters -- # signs, parentheses, etc. – should appear in the
subject line.)

� The first line of your e-mail should indicate your Firm Name, PTB and Item Number(s) on
which your firm is submitting.

(Example:  ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

� The second line should list the name and phone number of your firm’s contact person.

� Each attachment  must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example:  ABCENG02.pdf)

2) For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.

(Example:  ABCENGWL.pdf)

3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by
DS.

(Example:  ABCENGDS.pdf)



Please review the following example:

� ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

� ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form
is required.  Do not send the instructions.

� ABCENGDS is the Disclosure Forms.  Include a cover sheet with PTB #___ & Item(s) ____,
Form A, Form B and Form for Offerors That Have Previously Submitted Form A.  Only one
copy of the Disclosure Forms is required.  Do not send the instructions.

The size limitation on an incoming e-mail is 2 MB.  If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document
Files (PDF) can be very large.

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a PDF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html
The bookmarks for the Exhibits, Current Obligations and Disclosure forms are also linked to the
web-site.

The Word documents are labeled as follows:
Exhibits =  EXHAB

Current Obligation Form =  CURRENT OBLIGATIONS
Disclosure Forms =  DISC2

Complete the Word documents then convert them to Adobe PDF for the submittal.

Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Carrie Kowalski at
Carrie.Kowalski@illinois.gov.

http://www.dot.il.gov/desenv/deform.html


NOTICE 
2007 STANDARD SPECIFICATIONS FOR 

ROAD AND BRIDGE CONSTRUCTION 
 
Orders are now being taken for the 2007 Standard Specifications for Road and Bridge 
Construction.  This book, which will become effective January 1, 2007, will be distributed in 
August 2006.  The $35.00 purchase price for this book also includes the Supplemental 
Specifications and Recurring Special Provisions which are distributed to registered book-
holders annually. 

 
To order, follow the instructions below: 
 
1. Use this order form only for the above book.  Do not include other books or manuals on 

this sheet.  (A single payment, however, may be used to cover the cost of multiple 
orders.) 

 
2. Complete: 
 

Company Name: _____________________________________________________  
 
Street Address: _____________________________________________________  

(P. O. Box not accepted) 
 
City:  ____________________________     State:  _______     Zip:  ______________  
 
Attention:  ____________________________________________  
 
Daytime Phone: ( )  ______________________________  
 
Daytime Fax: ( )  ______________________________  

 
3. Compute your order amount (payment must be included): 
 

2007 Standard Specifications for Road and Bridge Construction 

_____ No. of Copies x $35.00  each = $ ___________ 
 
4. Make check payable to “State Treasurer of Illinois” for the total order amount. 
 
5. Mail order form and check to: 

 
Illinois Department of Transportation 
Manual Sales – Room 128 East 
2300 South Dirksen Parkway 
Springfield, IL  62764 

 



NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1-3 
 

• Region 2 
• Gregory Mounts 

• District 2 
• Items  4-8 

• District 3 
• Items 9-17 
 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 18 

• Region 4 
• Christine Reed 

• District 6 
• Item 19-23 

• District 7 
• Item 24-25 

 
 

 

   
   

 

Link for 
negotiation 
information 



Illinois Department of Transportation and ACEC Announces 
 Context Sensitive Solutions Training Partnership 

 
The Illinois Department of Transportation is proud to announce the start of our new Context 
Sensitive Training Classes. The Program Development Technical Training Program, in 
partnership with the American Council of Engineering Companies, will offer these classes 
beginning in August 2006. Over the past two years, the Department and the Federal Highway 
Administration have worked together to develop two new CSS training classes, the Awareness 
Class and the Approach Class. The classes will be presented by IDOT and FHWA employees 
who were involved in the development of the training classes. 
 
The Awareness class is a half day class that is designed for managers and supervisors. This 
class discusses the Department’s Policy on CSS, BDE Procedure Memorandum 48-06 and the 
Department’s Stakeholder Involvement Plan.  The two day Approach class is for those 
participants who will be involved in the daily activities of a CSS project. This two day class 
follows a CSS project through all phases from Planning to Operations while using class 
exercises and a case study to ensure the attendees have a clear understanding of the CSS 
process. See attached class descriptions. 
 
Registration for the classes will be handled by the American Council of Engineering Companies 
in Springfield starting July 17, 2006. Consultants will be able to register by phone, e-mail or by 
fax, indicating the name of the class, date, location and the number of attendees. 
 
The Awareness classes for consultants are being held in Schaumburg on October 3, 2006 and 
in Springfield on October 5, 2006. There is no limit at this time to the number of attendees for 
the Awareness class. 
 
 Consultants will be able to register for the Approach classes that will start August 29-30, 2006 
in District 3 and end May 23-24, 2007 in Collinsville, District 8. There will be two Approach 
classes presented in Schaumburg; Springfield and Collinsville. The Approach classes will be 
presented at all Districts offices. Due to limited seating, it is imperative that the names of the 
employees who are being registered are in priority order. Consultants may register for more 
than one class location, in case the first selection is already filled. See attached CSS Approach 
Class Training Schedule for available dates and locations.  
 
As part of the CSS training, IDOT will issue Professional Development Hours for each of the 
classes. For attending the Awareness class, 3 PDH’s will be issued and for the Approach class, 
12 PDH’s. Certificates will be issued at the end of each class. 
 
If you need any additional information about the CSS training or registration, please contact 
Brad Risinger at 217-782-3708 or at brad.risinger@illinois.gov  or David Palia at 847-705-4264 
or at david.palia@illinois.gov. You can also contact Barb Dirks at the ACEC office in Springfield 
at 217-529-7430. 



 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Approach Class 
 
LENGTH:  2 Full Days 
 
CLASS SIZE:  25-30 
 
DESCRIPTION:  This class is designed to provide the employees in Phase I & II with the basic 
knowledge and skills to collaboratively develop transportation projects by addressing the needs 
of a broad range of stakeholders and special interest groups.  The employees will learn the CSS 
process by using actual case studies to identify critical issues early in the planning, context audit 
processes and programming.  The employee will learn to identify and involve stakeholders in 
the stakeholder involvement process as outlined by the department.  The class will discuss how 
to evaluate the alternatives in design flexibility and to document all phases of the CSS process 
to ensure compliance with the department’s policy. The class will also discuss on how to 
integrate aesthetics into transportation projects. The class will discuss in detail the CSS process 
as the project moves through the planning, design, construction and operation phases. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 

the history of CSS from the federal and state perspectives, including Public Act 
93-0545; 
the departmental policy D & E 21 on CSS; 
the understanding of BDE PM 48-06 
the concept and basic principles of CSS; 
how to identify the context of the project 
how to identify and engage stakeholders utilizing the department’s Stakeholder Involvement 
Process (SIP); 
how to identify and include multimodal transportation needs in the SIP; 
how to build community consensus in the SIP; 
how to apply flexibility in design standards to facilitate implementation of CSS; and 
the importance of documenting decisions made during the project development process 
including identification of which milestones need to be documented. 

 
FOR WHOM DESIRED:  This class is intended for all employees in Phase I & II who will be 
involved in the CSS process during project development.  The class will also be of value to 
those employees in the Bureaus of Construction and Operations. 
 
PREREQUISITES: None 
 
COURSE SCHEDULING: Brad Risinger, (217) 782-3708 
COURSE COORDINATION: David Palia, (847) 705-4264 
 
 



 
 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Awareness Class 
 
LENGTH:  1/2 Day (Half-Day) 
 
CLASS SIZE:  25-40 
 
DESCRIPTION:  This class is designed to provide Phase I & II supervisors with the 
understanding of the department’s policy on CSS and how the CSS process is addressed in all 
phases from planning through operations. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 
 1. the history of CSS from the federal and state perspectives; 
 2. the CSS concept and basic principles; 
 3. the departmental policy on CSS; 
 4. the guidelines for the stakeholder involvement process; and 
 5. the principles of flexibility in design. 
 
FOR WHOM DESIRED:  The class is for all supervisors in Phase I & II who will be involved in 
the CSS process during project development.  The class will also be of value to those 
supervisors in the Bureaus of Construction and Operations. 
 
PREREQUISITES:  None 
 
COURSE SCHEDULING:  Brad Risinger, (217) 782-3708 
COURSE COORDINATION:  David Palia, (847) 705-4264 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 1

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
 Pam Heimsness (FHWA) 
 

 
07/28/06 

 
PD393 

 
Ottawa 

August 29-30, 2006 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
07/28/06 

 
PD394 

 
Paris 

September 6-7,2006 

 
CSS APPROACH CLASS 
 
 
 

 
2.0 

 
Candace Sauermann (8) L.I 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
09/11/06 

 
PD395 

 
Effingham 

October 11-12, 2006 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
09/25/06 

 
PD396 

 
Schaumburg 

October 25-26, 2006 
 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 2

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
10/13/06 

 
PD397 

 
 

Springfield 
November 14-15, 2006 

 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
10/27/06 

 
PD398 

 
Peoria 

November 29-30, 2006 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
12/18/06 

 
PD399 

 
Dixon 

January 24-25,2007 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
12/29/06 

 
PD400 

 
Collinsville 

January 30-31, 2007 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 3

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
02/21/07 

 
PD401 

 
Peoria 

March 21-22,2007 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
02/28/07 

 
PD402 

 
Carbondale 

March 28-29,2007 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
03/26/07 

 
PD403 

 
Springfield 

April 25-26, 2007 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
04/16/07 

 
PD404 

 
Schaumburg 

May 16-17,2007 
 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 4

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
04/23/07 

 
PD405 

 
Collinsville 

May 23-24, 2007 
 
 

 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 5

ADDITIONAL CLASSES IF NEEDED 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
NORTHERN CADRE 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel’s Office 
Pam Heimsness (FHWA) 
 

   
Additional Class 

Feb. 28-Mar 1, 2007 
TBA 

 
 

 
CSS APPROACH CLASS 
 
NORTHERN CADRE 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel’s Office 
Pam Heimsness (FHWA 
 

   
Additional Class 
June 19-20,2007 

TBA 
 

 
CSS APPROACH CLASS 
 
SOUTHERN CADRE 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Chief Counsel’s Office 
JD Stevenson (FHWA) 

 

   
Additional Class 

February 27-28,2007 
TBA 

 
 

 
CSS APPROACH CLASS 
 
SOUTHERN CADRE 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Chief Counsel’s Office 
JD Stevenson (FHWA) 

   
Additional Class 

June 20- 21, 2007 
TBA 

 
S:\Mgr1\WP\PDTRAIN\CSS CLASS\CSS TRAINING SCHEDULE FY 06\APPROACH CLASS\FY 06 TRAINING SCHEDULE 10-1-05 rev.7 Original.doc 



ILLINOIS DEPARTMENT OF TRANSPORTATION 
NOTICE 

For  
VENDOR DELINQUENT DEBT 

 
 
Effective March 1, 2006 prior to awarding any contract or entering into any agreement, state 
agencies are required to inquire, using the vendor FEIN or SSN, the Comptrollers Offset 
System to determine if any delinquent debt has been placed by a state agency.  This inquiry 
shall be made for the prime vendor and each known subcontractor/sub consultant. 
 
Any bidder/offerer as a prime contractor or consultant that is found to have delinquent debt 
will be considered not responsive.  No award can be made. 
 
If a subcontractor/subconsultant is found to have delinquent debt approval can not be given 
until the debt has been satisfied.  The Department will notify the prime contractor/consultant 
when a subcontractor/subconsultant is found to be delinquent. 
 
A firm may contact The Office of the Comptroller to determine if they have delinquent debt.  
All consultants, contractors, subconsultants and subcontractors are strongly encouraged to 
do so now, and to satisfy any outstanding debt/issues, to avoid their bid/proposal being 
declared not responsive or delays in award due to subcontractor/subconsultant issues. 
 
For PTB 140 and future Professional Transportation Bulletins the following form must be 
completed and submitted with your Statements of Interest.  The form and an example are 
included in this PTB.   Please review the form and the example.   
 
Any prime consultant that is found to have delinquent dept will not be considered for 
selection.  
 
Questions concerning consultants and/or subconsultants may be directed to Cheryl Cathey 
at 217-782-7557. 
 



PTB #  & Item(s) #   
 

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 

I certify that                                           with the FEIN or SSN number of                 
 (FIRM Name) (FEIN/SSN) 

 
is in compliance with  the Delinquent Payment Statement as stated above.   
                                                
 (SIGNATURE & DATE) 
 
 
List all known subconsultants and the PTB Item(s): 
                  
                  
                  
                  
                  
                  
                  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) #  2, 3, & 5 
   List all items prime has in for Statements of Interest  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 

I certify that  ABC Engineering, Inc. with the FEIN or SSN number of 555-55-5555 is 
in compliance with the Delinquent Payment Statement as stated above. SIGNED 
& DATED. the signature is from the appicable firm, do not sign for the SUBS. 
  
 
This is for all subconsultants the prime will be using on all items on this PTB.  If you are 
not using subconsultants write NONE. 
List all known subconsultants and the PTB Item(s): 
 Joes Engineers, Inc. Item 2 & 5 
 Bridge, Inc., Item 3 
 Survey Corp. Inc. Item 2, 3, & 5 
               
               
               
               
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  
 
THIS WOULD BE SUBMITTED AS ONE PDF FILE AND WOULD BE NAMED “ABCENGDP.PDF.  THE 
FILE WOULD CONTAIN FOUR PAGES, CONSISITING OF ONE FOR THE PRIME AND ONE FOR 
EACH OF THE SUBS. 



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2 & 5  
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 2 would be a subconsultant 

I certify that  Joes Engineers, Inc. , with the FEIN or SSN number of 666-66-6666, is 
in compliance with the Delinquent Payment Statement as stated above. 
 SIGNED AND DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) # 3 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 3 would be a subconsultant 

I certify that  Bridge, Inc. , with the FEIN or SSN number of 777-77-7777, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED 
AND DATED BY APPLICALBE SUBCONSULANT FIRM 
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2, 3 & 5 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 4 would be a subconsultant 

I certify that  Survey Corp., Inc. , with the FEIN or SSN number of 888-88-8888, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED AND 
DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



NOTICE 
FOR 

METHOD OF CONTRACTING 
 
For any project advertised after December 1, 2005, FHWA will not participate in projects 
using the DLM method of payment.  With the new Federal transportation bill and to allow 
greater flexibility with funds, we are exploring the option of using the Cost Plus Fixed Fee 
Method (CPPF) of compensation for our consulting engineering projects.   

 
The advertisements designate the method of compensation to be used.  
 
NOTE: 
CPFF= Fixed Fee (FF) + direct labor (DL) + all direct costs (DC) + overhead (OH) 

Where: Overhead =overhead% x labor 

Fixed Fee = 14.5% (Direct labor + in-house direct costs + overhead + R x Direct 
Labor) 

(Currently, for the fixed fee portion the overhead % is no less than 1.4) 

 R=Complexity Factor 
 
 
 



 

NOTICE  
FOR  

STRUCTURAL DESIGN SPECIFICATIONS 
 
 
 
Structure Design Specification Selection Table:  All highway structures advertised 
within PTB-141 and in future bulletins shall be designed using the design specifications 
indicated in the table below unless otherwise specified by the Department.   
 
 

STRUCTURAL DESIGN SPECIFICATION SELECTION TABLE: 
New or Complete Replacement Structure Projects:  
PPC Deck Beams, Retaining Walls & 
Concrete Culverts 

AASHTO Standard Spec. for Highway Bridges 

All Other Structure Types AASHTO LRFD Bridge Design Spec.  
Structure Rehabilitation Projects:  
For existing ASD or LFD Designs AASHTO Standard Spec. for Highway Bridges 
For existing LRFD Designs AASHTO LRFD Bridge Design Spec.  
 
LRFD:  Load Resistance Factor Design 
LFD:  Load Factor Design 
ASD:  Allowable Stress Design 
 
 
 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

 PROFESSIONAL TRANSPORTATION BULLETIN 141
 July 20, 2006

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, August 3, 2006.  STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 

http://www.dot.il.gov/Doing
chapmanke
Underline



Guidelines for Submitting Statements of Interest (SOI) 
 
Firms must be prequalified in all of the advertised areas listed in the project advertisement even
if they plan to subcontract part of the project, except where noted in a specific project
advertisement. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed 
herein by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number.  No 

additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) No color graphics/photographs should be included in the submittal because of the size limitation on 

incoming e-mail is 2 MB. 
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two 
pages and must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be 
prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the 

most recent projects and should be concise and relevant to the expertise required for the specific 
project. If there are several projects with the same work completed, then one summary would be 
adequate with each location and the project manager noted for each. This information should be 
shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should be included where 

specified in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI.  Only 
one copy, sent to the Central Bureau of Design and Environment, is required. 

 
10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding 

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should be 
provided with a statement similar to the following: “The Form A disclosures (or Certification 
Statement) and the Form B disclosures are being submitted for PTB # ____, Item(s): ____.” Only 
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, Form B 
should not include IDOT projects, since this information is already included in the Current 
Obligations. 



Guidelines for Submitting Statements of Interest (SOI) 
 
11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word 

documents on our web site: http://www.dot.il.gov/desenv/deform.html. The Disclosure is labeled as 
DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT 
OBLIGATIONS. 

 
The following addresses may be used when a hard copy of the SOI is requested in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
Regional/District copies should be addressed as follows: 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 
Region 2 
Mr. Gregory Mounts 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

Mr. Gregory Mounts 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3 
Mr. Joe Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

Mr. Joe Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

Region 4 
Ms. Chris Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 

Ms. Chris Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
 



Table Of Contents 
PTB 141 

  Item # County Description 
   

Region 1 /District 1  
   
1. Various Various Land Surveying projects throughout the District.  
   

2. Cook/DuPage Phase I services for Elgin O’Hare Expressway (Eastern 
Extension)/West O’Hare Bypass, Environmental Impact Statement.  

   
3. Cook/DuPage Project Oversight Manager for the Phase I Elgin O’Hare 

Expressway (Eastern Extension)/West O’Hare Bypass, 
Environmental Impact Statement.   

   
Region 2 /District 2  

   
4. Winnebago Phase I for Location Design Report for the I-39, US 20 Interchange 

and the US 20, Harrison Avenue interchange located south of 
Rockford.  

   
5. Winnebago Phase I/II services for interchange at US 20 and IL 2 near Rockford 
   

6.  Winnebago Phase III, construction inspection for I-39 over the Kishwaukee 
River.  

   
7. Whiteside Phase I/II for proposed replacement of structure on IL 40 over Rock 

River between Sterling and Rockford Falls. 
   

8. Whiteside, 
Rock Island & 

Henry 

Phase I/II proposed structure replacement on IL 40, IL 84 and IL 92. 

   
Region 2 /District 3  

   
9. Various Various Phase I/II services for structure projects throughout District. 
   

10. Bureau Phase I/II services for the improvement of IL 26, from 0.1 mile south 
of Red Covered Bridge Rd. to I-80. 

   
11.  Kankakee Phase I services for I-57 interchange at 600 North Road and 

improvements from US 45/52 to IL 50 on 600 North Road.  
   

12. Various Various Subsurface Utility Engineering (SUE) Projects throughout 
District Three.  

   
13. Kendall Phase II services for Prairie Parkway from south of IL 71 to North of 

the BNSF Railroad.  
   

14. Kendall & 
Kane 

Phase II services for Prairie Parkway from north of the BNSF 
Railroad to north of US 30.  

 
 

  



  Item # County Description 
   

    Region 2 /District 3 Continued 
   

15. Various Various Phase I/II services for structure projects throughout District. 
   

16. Various Various Phase I/II services for structure projects throughout District. 
   

17. Various Various Phase I/II services for structure projects throughout District. 
   

Region 3/District 4  
   

18. Various Various Bridge Deck Delamination Surveys throughout the District 
   

Region 4/District 6  
   

19. Logan  Phase II services for Business Loop 55 Structure over Salt Creek, 
just south of Lincoln.   

   
20. Cass & 

Schuyler 
Context Sensitive Solutions report for US 67 from southeast of the 
proposed IL 125 interchange to NW of the proposed IL 100/103 
interchange.  

   
21. Various Various Land Surveying projects throughout the District. 

   
22. Various Various Phase I/II projects throughout the District.  

   
23. Various  Various Phase I/II projects throughout the District. 

   
Region 4/District 7  

   
24. Various US 51 Expressway Corridor Study from Pana to Centralia  

   
25. Various Various Phase I/II projects throughout the District. 

 
 



1. Job No. D-91-449-06; Various Routes, Various Land Surveys, Various Counties, Region 
One/District One. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 6, 2006, at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for land surveying projects under a blanket 
agreement.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in either English or metric 
units.  
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.   
 
The estimated construction cost of these projects may range from $200,000 to $1,000,000.  The 
Consultant's work includes field and office resources to prepare statutory plats of highway, legal 
descriptions and field staking of same.  Some GIS and database work might also be required.  
They must also have a QA/QC plan to review internal work as well as assigned IDOT projects.   
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of all aspects of the work documents (must be an 

Illinois Licensed Professional Land Surveyor).  
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Professional 
Land Surveyor) 

 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



2. Job No. P91-443-06, Elgin O'Hare Expressway (Eastern Extension)/West O'Hare Bypass 
Tier One Environmental Impact Statement (EIS) Cook and DuPage Counties, Region 
One/District One.   
 
This project contains federal funds.  
 
This project will utilize the Cost Plus Fixed Fee method of contracting.   
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 5, 2006, at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Consultants submitting on this project may be required to make oral presentations.  
 
Phase I engineering services are required for the preparation of an anticipated Tier One 
Environmental Impact Statement (EIS) and supporting engineering reports for the Elgin-O'Hare 
Expressway eastern extension/West O'Hare Bypass.  The Phase I planning process may be 
continued into Tier Two.  This will be assessed at the end of Tier One.  The project may include 
determining a preferred corridor(s) and a set of potentially multi-modal transportation 
improvements at a conceptual level of detail.  Key planning tools may include: a public 
involvement program based upon the principles of Context Sensitive Solutions, and an 
alternatives development and evaluation process that utilizes a travel demand model and a 
Geographic Information System (GIS) database.  All work for this project will be in English units. 
 
Firms and their subconsultants contracted to perform Phase I engineering services outlined in 
this advertisement shall not be eligible to also perform Phase I engineering oversight services 
as a prime or subconsultant for the Elgin O’Hare Expressway eastern extension/West O’Hare 
Bypass Tier One EIS Project.   
 
The department will furnish the Consultant with available microfilm plans; existing and projected 
traffic data; aerial photography; available existing ground survey; accident data; utility 
coordination and correspondence; right-of-way data, as available; archaeological, historical, 
biological survey and hazardous waste coordination.     
 
The estimated construction cost for this project is $2,200,000,000.  This work must be 
completed within 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 



• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• Person who will be responsible for preparing structural concepts.  The person must be 

an Illinois licensed Structural Engineer.  
 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, socio-economics and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm's most recent Statement of 
Experience and Financial Condition. 

 
• The person, who will perform the work in the area of Special Transportation Studies 

(Mass Transit) (must be an Illinois Licensed Professional Engineer). In addition the staff 
performing this work must be identified. 

 
• The person, who will perform the work in the area of Special Transportation Studies 

(Railway Engineering) (must be an Illinois Licensed Professional Engineer). In addition 
the staff performing this work must be identified. 

 
Statements of Interest must also provide the approach the firm would take on this project, 
managing experience, etc.   
 
Firms must be prequalified in the following categories to be considered for this project:   
 

Location/Design Studies (New Construction/Major Reconstruction) 
Environmental Reports (Environmental Impact Statements) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



3. Job No. P91-442-06, Elgin O'Hare Expressway (Eastern Extension)/West O'Hare Bypass 
Phase I Consultant Oversight, Cook and DuPage Counties, Region One/District One.   
 
This project contains federal funds 
 
This project will utilize the Cost Plus Fixed Fee method of contracting.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are is scheduled to attend an initial meeting on October 5, 2006 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
A Project Manager (PM) Consultant is required to perform various Phase I engineering services 
for the management of the Elgin-O'Hare Expressway eastern extension/West O'Hare Bypass 
Tier One Environmental Impact Statement (EIS) under contract with other Consultant 
engineering firm(s).  The PM will be expected to perform work similar to an IDOT Project 
Manager and Staff.  Key staff from the PM Consultant may be expected to work in the District 
Office several days a week.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project will be in English 
units. 
 
Firms and their subconsultants contracted to perform Phase I Consultant oversight services 
outlined in this advertisement shall not be eligible to also perform Phase I functions either as a 
prime or subconsultant for the Elgin O’Hare Expressway eastern extension/West O’Hare 
Bypass Tier One EIS Project.   
 
Joint Ventures will not be allowed on this project.   
 
The Consultant’s work may include:   

• Manage the Elgin O’Hare Expressway eastern extension/West O’Hare Bypass Phase I 
consultant(s), including reviews and contract administration; 

• Manage and track project-level cost, schedule and budget requirements, and 
coordination with program-level and assigned project-level controls personnel;  

• Coordinate, validate, and monitor project scope;  
• Identify and implement all necessary coordination and communication within and outside 

the Department; to IDOT and stakeholders as required; 
• Hold regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented;  
• Facilitate and expedite the resolution of technical issues, drawing upon necessary 

resources and experts in applicable disciplines;  
• Facilitate the resolution of contractual issues, drawing upon necessary resources within 

IDOT;  
• All other work as necessary and required to oversee the Elgin-O’Hare Expressway 

eastern extension/West O’Hare Bypass Project for the Department.   
 
The department will provide applicable department policies and procedures to the PM 
Consultant.   
 



The estimated construction cost for this project is $2,200,000,000.  This work must be 
completed within 36 months.   
 
Key personnel listed on Exhibit A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will assume the duties of managing the day to day environmental work 

effort and the person(s) responsible for managing the environmental disciplines including 
water quality, traffic noise, socio-economics and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm's most recent Statement of 
Experience and Financial Condition. 

 
Statements of Interest must also provide a proposed organizational chart for the proposed PM 
Consultant team, as appropriate, with proposed percentage of time commitment, as well as the 
approach the firm would take on this project, and a summary of the pertinent experience of the 
firm managing Phase I highway projects. 
 
Firms must be prequalified in the following categories to be considered for this project:    
 

Location/Design Studies (New Construction/Major Reconstruction) 
Environmental Reports (Environmental Assessment)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



4. Job No. P-92-111-06, FAI 39 (I-39) & FAP 301 (US 20), Phase I services for the 
Reconstruction/Major Rehabilitation of the I-39 / US 20 and the US 20 / Harrison Ave. 
Interchanges, Southeast of Rockford. Winnebago County, Region Two/District Two 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase I Engineering services are required for the preparation of a Location/Design Report for 
the reconstruction of the I-39 and US 20 interchange and the US 20 and Harrison Ave. 
Interchange located southeast of Rockford.  The existing interchanges will be redesigned to 
better accommodate the existing traffic flow.  It is anticipated that an Interchange Type Study 
may be completed to determine the most feasible and economical interchange at this location.  
Also, two additional roadway lanes are expected to be added on US 20 from the I-39 
Interchange to I-90 Interchange within the existing US 20 median.  It is anticipated that this 
project will be a Categorical Exclusion.  All work for this project will be in English units. 
 
The scope will include preparation of two Interchange Design Studies; type, size and location 
drawings for an anticipated five new structures; preparation of TS&L drawings detailing required 
modifications to existing structures; location drainage studies; local agency coordination and 
public involvement activities  The scope of the project may include preparation of Bridge 
Condition Reports, Location/Design Report, traffic management analysis, cost estimate, cross 
sections, type, size and locations drawings, Interchange Design Study, and field survey as 
necessary. 
 
The following structures are expected to be included in this project: 
 

• S.N. 101-0067 – I-39 (EB) over CC&P Railroad 
• S.N. 101-0068 – I-39 (WB) over CC&P Railroad 
• S.N. 101-0069 – I-39 (WB) over C&NW Railroad 
• S.N. 101-0070 – I-39 (EB) over C&NW Railroad 
• S.N. 101-0071 – I-39 over Harrison Ave (EB) 
• S.N. 101-0072 – I-39 over Harrison Ave (WB) 
• S.N. 101-0131 – Mulford Rd. over I-39 
• S.N. 101-0135 – I-39 over US 20 
• S.N. 101-0136 – US 20 WB to I-39 Ramp over US 20  
• S.N. 101-0137 – US 20 EB to I-39 Ramp over Linden Rd 
• S.N. 101-0138 – I-39 NB over Linden Rd. 
• S.N. 101-0139 – I-39 US 20 WB to I-39 SB Ramp over Linden Rd. 
• S.N. 101-0140 – I-39 NB to US 20 EB Ramp over Linden Rd. 
• S.N. 101-0141 – I-39 NB over US 20 to I-39 SB Ramp 
• S.N. 101-2075 – Culvert over Madigan Greek 

 



We anticipate the following new structures to be added to the project: 
• S.N. 101-0000 – EB US 20 over SB I-39 Ramp 
• S.N. 101-0000 – WB US 20 over SB I-39 Ramp 
• S.N. 101-0000 – I-39 to WB US 20 over SB I-39 Ramp 
• S.N. 101-0000 – Linden Rd. over SB I-39 Ramp 
• S.N. 101-0000 – NB I-39 to EB US 20 over Linden Rd. 
 

The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial survey and existing survey data; existing and right-of-way plats; traffic data, 
accident information, soils boring data, and any other available information. 
 
The estimated construction cost for this project is $37,500,000.  The completion date for this 
contract will be 18 months after authorization to proceed.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  
 

• The person who will perform/supervise the work in the area of drainage calculations and 
drainage plans (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 
Land Surveyor). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following category to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Advanced Typical) 
Special Services (Land Surveys) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



5. Job No. P-92-007-06, FAP 301 (US 20 Bypass), Phase I/II services for the 
Reconstruction/Major Rehabilitation of the US 20/IL 2 Interchange near Rockford, 
Winnebago County, Region Two/District Two 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 10, 2006 at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a Location/Design Report 
and the contract plans for the redevelopment of a full access interchange at US 20 over IL 2 
near Rockford.  The existing profile of US Bypass 20 will be examined to correct a deficient 
vertical clearance and it is expected that the entire interchange will be required to be 
redesigned.  It is anticipated that the proposed geometrics for the new interchange will be 
available for inclusion in the Location/Design Report by the department.  Phase II engineering 
services  will be required for the preparation of plans, special provisions, estimates, related 
documents and any other work necessary to complete the contract plans.  It is anticipated that 
this project will be a Categorical Exclusion.  All work for this project will be in English units. 
 
The scope of the project  is anticipated to include preparation of a Location/Design Report, 
traffic management analysis, cost estimate, cross sections, type, size and location drawings, 
accident analysis, contract plans including roadway plans, drainage analysis, and temporary 
traffic signal plans; special details; special provisions; quantities and cost estimates; and field 
survey as deemed necessary. 
 
The following structures are anticipated to be included in this project: 
 

• S.N. 101-0055 – E.B Lanes  
• S.N. 101-0056 – W.B. Lanes  
 

The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial survey; bridge condition reports, existing right-of-way plats; traffic data, accident 
information, soils boring data, and any other available information. 
 
The estimated construction cost for these projects are $11,000,000.  The completion date for 
the Phase I contract will be 15 months after authorization to proceed. Phase II will be negotiated 
near the completion of Phase I.  The completion date for Phase II work will be 12 months after 
authorization to proceed.  
 
Key personnel listed on Exhibit A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition the staff 
performing this work must be identified. 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Professional Land Surveyor). 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor). 

 
• The person who will perform the QC/QA review of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
Firms must be prequalified in the following category to be considered for this project: 
 

Highways (Roads & Streets) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



6. Job No. C-92-092-06, FAI 39 (I-39), Construction Inspection for I-39 over Kishwaukee 
River, 0.8 miles south of Blackhawk Rd., Winnebago County, Region Two/District Two. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase III engineering service are required for proposed improvements to the existing twin 
structures carrying I-39 over the Kishwaukee River, approximately 0.8 miles south of Blackhawk 
Rd. The existing structures are 5-span precast, post-tensioned segmental concrete box girder 
bridges, which were originally constructed in 1980 using the balanced cantilever method.  A 
study performed during Phase II engineering services determined the stress cracking observed 
in the bridge is causing continued deterioration.  Contract documents were developed to 
strengthen the structures using external post-tensioning tendons internal to the box girders. A 
Fixed Anti-icing Spray Technology (FAST) system will also be installed on the structures and 
communicate with the existing Road Weather Information Systems (RWIS). 
 
The proposed scope of the Phase III engineering services includes assisting the department in 
monitoring the Contractor’s execution of the work detailed in the contract documents for the 
areas of the post-tensioning system and the FAST system.  The services include the inspection 
of the installation and casting of the post-tensioning deviators and anchor blocks.  The 
Consultant shall also witness the stressing of all post-tensioning tendons, record elongations 
and jack pressures, and verify that the installation and stressing meets the contract 
requirements. The services further include witnessing all tendon grouting activities and verifying 
that the Contractor follows specified grouting procedures. The Consultant shall be present 
during the testing and implementation of the FAST system and verify that it meets all system 
requirements.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete the project. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
and layout as required.  The Consultant will be responsible for the completion of the work in 
accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  This 
includes, but is not limited to, job diary, weekly reports, daily quantities, field books, calculations, 
and layout. The Consultant will be responsible for any vehicles, cell-phones, measuring devices, 
tools of the trade, computer, or any other items needed to complete the job. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 



The estimated construction cost for this project is $6,000,000.  This project is scheduled for 
construction during calendar years of late 2006 and 2007. The Consultant will be required to 
complete and submit final measurements, calculations and contract record documents to the 
department no later than six (6) weeks after the completion of the project. The completion date 
for this contract will be 24 months after authorization to proceed. 
 
The following structures are anticipated to be included in this project: 
 

• 101-0133 – I-39 over Kishwaukee River – Southbound  
• 101-0134 – I-39 over Kishwaukee River – Northbound  

 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer and shall have at least 5 years of 
segmental bridge design and construction experience).  

 
• The person who will assume the duties of inspecting the post-tensioning system must 

have at least 5 years of segmental bridge design and construction experience.  
 

• The person who will assume the duties of inspecting the grouting operation of the post-
tensioning system must have at least 5 years of segmental bridge design and 
construction experience and an ASBI Certified Grouting Technician.  

 
• The person who will assume the duties of inspecting the FAST system shall have at 

least 3 years of experience in testing and implementation of ITS systems that include 
communications.  

 
• The Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the following categories to be considered for this project: 
 
Special Services (Construction Inspection) 
Highway Structures (Major Bridges: Segmental Box Girder) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov  



7. Job No. P-92-145-05 & D-92-145-05, FAP 646 (IL 40), Over Rock River, between Sterling 
and Rock Falls, Phase I/II for Structure Replacement, Whiteside County, Region 
Two/District Two 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a Location/Design Report 
and final contract plans for the complete removal and replacement of the structure that carries 
IL 40 over the Rock River located between Sterling and Rock Falls.  This bridge has buildings 
located directly adjacent to it at both ends of the structure.  It is anticipated that Geotechnical 
work may require the use of a barge and/or other means necessary to obtain structure boring 
information.  A public meeting is anticipated to discuss related to traffic flow and impacts during 
construction.  It is also anticipated that this project will be a Categorical Exclusion.  All work for 
this project will be in English units. 
 
The scope of the project is anticipated to include preparation of Location/Design Report, traffic 
management analysis, cost estimate, cross sections, type, size and location drawings (TSL), 
contract plans including roadway, drainage, and traffic signal plans; drainage system design; 
special details; special provisions; quantities and cost estimates; and field survey as necessary 
to complete the project. 
 
The following structure is included in this project: 
  

• S.N. 098-0014 – IL 40 over Rock River,  
 

The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial survey; bridge condition reports, accident statistics, existing right-of-way plans; 
traffic data, soils boring data, and any other available information. 
 
The estimated construction cost for this project is $25,000,000.  The completion date for Phase I 
will be 18 months after authorization to proceed. Phase II will be negotiated near the completion 
of Phase I.  The completion date for Phase II work will be 12 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition the staff 
performing this work must be identified. 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional  Land Surveyor). 

 
• The person who will be in charge of the Geotechnical work (must be an Illinois Licensed 

Professional Engineer or a Structural Engineer with demonstrated experience in 
geotechnical engineering). 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following category to be considered for this project: 
 

Highways (Roads & Streets) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
 



8. Job No. P-92-045-06, P-92-076-03 and P-92-049-06, FAP 646 (IL 40), FAP 308 (IL 84) and 
FAP 585 (IL 92), Phase I/II Engineering Servinces for Structure Replacements, Whiteside, 
Rock Island and Henry Counties, Region Two/District Two 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 11, 2006, at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of an anticipated three 
Location/Design Reports and final contract plans for the complete removal and replacement of 
approximately four structures.  The first report is for the removal and replacement of a structure 
that carries IL 40 over the Hennepin canal feeder, 0.5 miles south of US 30.  The second report 
is for the removal and replacement of a structure that carries IL 84 over a ditch at the south 
edge of Cordova.  The third report is for the removal and replacement of a structure that carries 
IL 92 over Main Union Special Ditch, 0.9 miles west of IL 78 and the removal and replacement 
of a culvert that carries IL 92 over a ditch, 0.3 miles west of Countryman Rd.  It is anticipated 
that these projects will be a Categorical Exclusions.  All work for this project will be in English 
units. 
 
The scope of these projects may include but is not limited to: preparation of Location/Design 
Report, traffic management analysis, cost estimate, cross sections, accident analysis, type, size 
and location drawings, contract plans including roadway, drainage, and traffic signal plans; 
drainage system design; special details; special provisions; quantities and cost estimates; and 
field surveys as needed. 
 
The following structures are anticipated to be included in this project: 
  

• S.N. 098-0015 – IL 40 over Hennepin Canal Feeder 
• S.N. 081-2001 – IL 84 over a Drainage Ditch 
• S.N. 037-0069 – IL 92 over Main Union Special Ditch 
• S.N. 037-1096 – IL 92 over a Ditch 
 

The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial survey; bridge condition reports, accident statistics, existing right-of-way plats; 
traffic data, soils boring data, and any other available information. 
 
The estimated construction cost for this project is $2,475,000.  The completion date for Phase I 
will be 15 months after authorization to proceed. Phase II will be negotiated near the completion 
of Phase I.  The completion date for Phase II work will be 12 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition the staff 
performing this work must be identified. 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional Land Surveyor). 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following category to be considered for this project: 
 

Highways (Roads & Streets) 
Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



9. Job No. P-93-035-06, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of payment. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at 
the Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for Bridge Condition Reports, field 
surveys (including route and hydraulic stream surveys), Hydraulic Reports and, if needed, Type, 
Size and Location drawings, structure repair plans and structure borings for various structures 
throughout District 3.  Work orders under the blanket agreement will be negotiated and 
authorized on an as-needed basis.  Work for this project will be in English units. 
 
The scope of work is anticipated to include data collection (may include ground penetration 
radar and/or infrared bridge deck delamination surveys and deck cores), ground and stream 
surveys, cost comparisons, traffic analyses and all work necessary to complete the Bridge 
Condition Reports, Hydraulic Reports and, if needed, type, size and location (TS&L) drawings, 
structure repair plans and structure borings. 
 
The department will furnish the Consultant with traffic data, existing bridge rating information, 
unit prices for cost comparisons and available microfilm prints of as-built plans. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual-in-charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 



Firms must be prequalified in the following categories to be considered for this project: 
  

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



10. Job No. P-93-033-06, FAP 316 (IL 26), From 0.1 Mile South of Red Covered Bridge Road to 
I-80, Bureau County, Region Two/District Three. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
This project requires 8.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 2:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are required.  Phase I includes the engineering services for 
the preparation of a Project Report (anticipated to be a categorical exclusion) for the 
improvement of IL 26 from approximately 0.1 mile south of the Red Covered Bridge Road to I-
80.  All work for this project will be in English units. 
 
The anticipated scope of work is pavement rehabilitation and/or reconstruction of the roadway to 
provide one travel lane in each direction throughout the entire length of the project with required 
turn lanes.  An urban cross section shall be pursued requiring storm water collection and 
management evaluation.  Possible replacement of multiple cell box culverts north of I-80 is also 
anticipated. 
 
The Consultant’s Phase I work includes data collection (including traffic counts); ground survey; 
accident analysis; intersection design studies; traffic analysis; drainage studies, cost estimates, 
environmental studies, minor right of way work and all other work necessary to complete the 
Project Report. 
 
The department will furnish the Consultant with available construction plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photography, boring logs and other information. 
 
The estimated construction cost for the project is $4,730,000.  The completion date for this 
contract will be 18 months after authorization to proceed. Phase II will be negotiated near the 
completion of Phase I. The completion date for Phase II will be 12 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual-in-charge who is 

directly involved in the development of the contract documents and will be responsible for all 
geometric studies and report preparation (must be an Illinois Licensed Professional 
Engineer). 

 
• The drainage engineer, who will be responsible for all drainage work and investigations 

(must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
Firms must be prequalified in the following categories to be considered for this project: 

  
Location/Design Studies (Rehabilitation) 
Structures (Highway: Simple) 
Special Studies (Location Drainage) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



11. Job No. P-93-036-06, FAI 57 (I-57) At 6000 North Road Over I-57 North of Bourbonnais, 
Kankakee County, Region Two/District Three. 

 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 6, 2006, at 2:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase I engineering services are required for the preparation of a Combined Design Report and 
an Environmental Assessment (EA) for the development of a full access interchange at I-57 and 
6000 North Rd. including required improvements from US 45/52 to IL 50 on 6000 North Rd. to 
accommodate the new interchange.  The Consultant’s work is expected to require investigation 
of several interchange concepts to determine the most feasible and economical interchange 
type.  An "Access Justification Report" has been completed and FHWA concept approval has 
been received.  The selected Consultant will be responsible for all coordination and 
documentation necessary to achieve full FHWA approval.  All work for this project will be in 
English units. 
 
The Consultant's work is anticipated to include basic data collection, field surveys, hydraulic 
analyses, preparation of Interchange and Intersection Design Studies, Structure Reports, 
preparation of type, size and location drawings (TSL’s), noise and air quality analyses, cost 
estimates, traffic management analyses, and all other work necessary for the Combined Design 
and EA Reports. 
 
Public involvement will include, but not be limited to, holding informational meetings and public 
hearings, preparation of exhibits for the meetings and hearings, and evaluation and 
incorporation of comments from the meetings into the project.  The Consultant will also be 
required to coordinate and conduct meetings with a variety of groups designed to generate input 
from local representation regarding the concerns and needs of the region. 
 
The Consultant will be provided copies of the existing road and bridge plans and the Access 
Justification Report. 
 
The estimated construction cost for the project is $45,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of the Project Manager for all aspects of the work 

(must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents and will be responsible for 
the geometric studies (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including air quality, noise,  water quality, socio-economics  and the ecology areas. 
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most 
recent Statement of Experience and Financial Condition. 

 
Firms must be prequalified in the following categories to be considered for this project: 
  

Structures (Highway: Typical) 
Location/Design Studies (New Construction/Major Reconstruction) 
Environmental Reports (Environmental Assessment) 

 
The prime Consultant must be prequalified in Environmental Assessment and must perform 
all of the environmental work using staff that has been presented in your most recently 
approved Statement of Experience and Financial Condition or your firm must use a single 
subconsulting firm that is prequalified in Environmental Assessment to perform all of the 
environment work.  The subconsultant’s staff must be the same as presented in their most 
recently approved Statement of Experience and Financial condition.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 

 
 
 
 



12. Job No. D-93-043-06, FAP319 (Prairie Parkway), Subsurface Utility Engineering (SUE) & 
Utility Coordination, Various Counties, Region Two/District Three. 
 
This project contains federal funds.  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 9:00 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase I, II, and/or III engineering services are required for subsurface utility engineering and 
utility coordination work for Prairie Parkway, a new four lane facility in District 3.  Work orders 
under a blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  The Consultant shall respond within 24 hours to the District after receiving each 
work order assignment to discuss the scope of work, negotiate hours of work, equipment 
required and direct cost. After the department gives the Consultant authority to proceed, the 
Consultant shall commence work within 10 calendar days. All work for this project will be done 
in English units. 
The subsurface utility engineering consists of providing the District with existing utility location 
information in written documents and electronic CADD files for the various projects assigned. 
This information shall be obtained by researching all utility company’s records which have 
facilities in the area, and by performing actual field surveys to verify and map at the appropriate 
quality level all existing utilities on the assigned project. Field surveys are to be performed to 
horizontally located above ground utility features including but not limited to poles, manholes, 
valve boxes, meters, utility designation markings, etc. The Consultant shall also determine the 
existence, and approximate horizontal position of underground utilities through the application of 
appropriate surface geophysical methods (QL B data). The exact horizontal and vertical 
locations of underground utilities shall also be determined by actually physically locating them 
(exposing and surveying) at designated spots with use of special boring/excavating equipment 
insured not to damage existing utilities (QL A data). Field information obtained and recorded in 
field books shall be drafted on plan sheets in electronic format using current MicroStation V8 
and Geopak software utilized by the department. 
The utility coordination services shall consist of coordination with the utility companies whose 
facilities are affected by the highway projects and may include, but not be limited to, the 
following: 
 
• Review department’s construction plans for areas of utility conflict where adjustments and/or 

relocations are needed. 
 
• Provide a copy of department’s construction plans to the utility companies accompanied with 

an information letter and coordinate with utility companies to assist in plan preparation.  Plan 
submittals (preliminary, pre-final, final) to utility companies shall be sent at various phases of 
the project.  All SUE data and test hole information sheets shall be included. 

 



• Verify and record the horizontal location of each aerial and underground utility facility within 
the proposed construction limits. Also, verify and record the vertical location of each 
underground utility that may be in conflict with the proposed project and would require 
lowering or relocation due to the improvement. 

 
• Schedule utility coordination meetings at various phases of the project to discuss utility 

relocation status to assure project is on schedule and utility relocation will be performed prior 
to roadway construction. 
 

• Review plans and estimates furnished by the utility company for the most economical 
method of relocating the utilities.  Ensure utility companies are relocating the facilities in 
accordance with the manual “Accommodation of Utilities on Right-of-Way of the Illinois State 
Highway System”. 

 
• If the utility adjustment is constructed on existing or proposed ROW, then a permit is 

required (IDOT writes the permit). The utility company is responsible for obtaining the permit 
from IDOT. The Consultant will be responsible for review of the proposed adjustment to 
insure the adjustment does not conflict with the department’s proposed improvement or other 
proposed utility relocations. 
 

• Provide to the District a completed “Status of Utilities to be Adjusted” sheet with the 
estimated dates of completion for each utility. This document is to be provided to the District 
a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & E) date for 
the letting for the improvement. 

 
• Schedule and coordinate with utility companies for utility adjustments to be completed prior 

to the start of roadway construction. 
 
• Attend field checks and preconstruction meetings for each section. Also, once the utility 

companies have received the plans and start submitting proposals, biweekly meetings may 
be required to discuss the job status. 
 

The department will furnish the Consultant with any available as built plans and/or microfilm 
plans, any available survey field notes, alignment data, cross ties, design CADD files, or 
benchmarks. 

 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be experienced in managing multiple subsurface utility engineering 
projects in an urban environment and be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 



• The person who will perform the work required for surveying (must be experienced in survey 
of utility features and be an Illinois Licensed Professional Land Surveyor). 
 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
Statements of Interest must include satisfactory experience demonstrated in the activities 
required for this work by the firm and its’ employees.  The Statement of Interest must also 
include the following: 
 
• The firm’s ability to provide staff and equipment for simultaneous projects at different 

locations. 
 
• A statement of the firm’s ability to perform the work within the time frame described. 
 
• A plan for developing a local office if the workload warrants. 
 
Firms must be prequalified in the Special Services (Subsurface Utility Engineering) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people and experience data as noted 
above, must be submitted electronically to the Central Bureau of Design and Environment at the 
following address:  SOIPTB@dot.il.gov. 



13. Job No. D-93-044-06, FAP 319 (Prairie Parkway) From South of IL 71 to North of the BNSF 
Railroad, Kendall County, Region Two/District Three. 
 
This project contains federal funds.  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 9:00 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the construction of approximately 6.6 miles of a new four lane divided 
highway, including an anticipated 14 structures and two interchanges.   All work for this project 
will be in English units. 
 
This section begins roughly 0.7 miles south of IL 71 and extends in a northerly direction to a 
point approximately 0.7 miles north of the BNSF Railroad (north of US 34). 
 
The Consultant’s work is anticipated to include preliminary and final roadway, structure, traffic 
signal, lighting, signing, landscaping, and drainage plans, as well as supplemental field surveys, 
special provisions and estimates and any other work necessary to complete the project.   
 
The following structures are anticipated to be included in this project: 
 
• Prairie Parkway over IL 71 – Interchange – dual structures 
• Prairie Parkway over Illinois Railnet Railroad – dual structures 
• Fox Rd. (CH 1) over Prairie Parkway 
• Prairie Parkway over Fox River – dual structures 
• River Rd. (1.1 miles south of US 34) over Prairie Parkway 
• Prairie Parkway over Rob Roy Creek – box culvert 
• Prairie Parkway over US 34 – Interchange – dual structures 
• Prairie Parkway over BNSF Railroad/Faxon Road Extension – dual structures 
• US 34 over Big Rock Creek 
 
The department will furnish the Consultant with the design report, environmental impact 
statement, drainage report, hydraulic reports, type, size and location (TS&L) drawings, 
foundation borings, geotechnical reports, right of way plans, surveys, available as-built plans, 
microfilm plans, field notes, traffic data, agency coordination, aerial photography, and other 
available information.  
 
The estimated construction cost for this project is $130,000,000. The completion date for this 
contract will be 24 months after authorization to proceed.   
 
 
 



Key personnel listed on Exhibit A and B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of hydraulic analysis and 

drainage design (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittals (must have 

adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
Statements of Interest must also include satisfactory experience demonstrated in the activities 
required for this work by the firm and its’ employees.   
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Freeways) 
Structures (Major Bridges: Steel Girder) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people and experience data as noted 
above, must be submitted electronically to the Central Bureau of Design and Environment at the 
following address:  SOIPTB@dot.il.gov. 



14. Job No. D-93-045-06, FAP 319 (Prairie Parkway), North of the BNSF Railroad to North of 
US 30, Kendall and Kane Counties, Region Two/District 3 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20.00% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 1:00 P.M. at the 
District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the construction of approximately 7.9 miles of a new four lane divided 
highway, including an expected 23 structures and one interchange.   All work for this project will 
be in English units. 
 
This section begins roughly 0.7 miles north of the BNSF Railroad and extends in a northerly 
direction to a point approximately 1.5 miles north of US 30. 
 
The Consultant’s work is anticipated to include preliminary and final roadway, structure, traffic 
signal, lighting, signing, landscaping, and drainage plans, as well as supplemental field surveys, 
special provisions and estimates and any other work necessary to complete the project.  
 
The following structures are anticipated to be included in this project: 
 
• Prairie Parkway over Big Rock Creek (south crossing) – dual structures 
• Rock Creek Rd. (CH 13) over Prairie Parkway 
• Prairie Parkway over stream, 450 feet south of Galena Rd. – dual structures 
• Galena Road (CH 9) over Prairie Parkway 
• Prairie Parkway over stream, 3500 feet north of Galena Rd. – dual structures 
• Jericho Road (CH 24) over Prairie Parkway 
• Prairie Parkway over Big Rock Creek (north crossing) – dual structures 
• Granart Rd. (CH 35) over Prairie Parkway 
• Prairie Parkway over stream, 600 feet south of BNSF Railroad – dual structures 
• Prairie Parkway over BNSF Railroad – dual structures 
• Prairie Parkway over US 30 – dual structures 
• US 30 Connector Road over Prairie Parkway – interchange 
• Prairie Parkway over stream, 3770 feet north of US 30 – dual structures 
• US 30 over Welch Creek 
• Dauberman Rd. (CH 62) over Welch Creek 
 
The department will furnish the Consultant with the design report, environmental impact 
statement, drainage report, hydraulic reports, type, size and location (TS&L) drawings, 
foundation borings, geotechnical reports, right of way plans, surveys, any available as-built 
plans, microfilm plans, field notes, traffic data, agency coordination, aerial photography, and 
other available information. 
 



The estimated construction cost for this project is $140,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
• The person who will perform/supervise the work in the area of hydraulic analysis and 

drainage design (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Professional Land Surveyor). 
 
• The person who will perform the QC/QA review work of all milestone submittals (must have 

adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
Statements of Interest must also include satisfactory experience demonstrated in the activities 
required for this work by the firm and its’ employees.   
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people and experience data as noted 
above, must be submitted electronically to the Central Bureau of Design and Environment at the 
following address:  SOIPTB@dot.il.gov. 

 



15. Job No. D-93-046-06, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 2:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are anticipated for the preparation of contract plans, special 
provisions and estimates for structures throughout District Three.  Work orders under the 
blanket agreement will be negotiated and authorized on an as needed basis.  All work for this 
contract will be in English units. 
 
Phase I and II engineering services are anticipated to include preparing Bridge Condition and 
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and 
location (TS&L) drawings and bridge repair plans.  The work required may also include 
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans, 
special provisions, cost estimates and any other work necessary to complete final contract plans 
and documents.   
 
It is anticipated this contract will include approximately four projects with estimated construction 
costs ranging up to $2,000,000. The engineering services required may consist of only a portion 
of the total engineering work on any certain project.  
 
The department will furnish the Consultant with any available plans, approved Phase I reports, 
field notes, traffic data, accident statistics, agency coordination, existing right of way plans, 
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings 
and other information. 
 
The completion date for this contact will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
professional Engineer). 

 
• The person who will perform/supervise the work in the area of hydraulic analysis and the 

preparation of the Hydraulic Reports (must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing the work 
must be identified. 
 

• The person who will perform the QC/QA review of all milestone submittals (must have 
adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Professional Land Surveyor). 
 

Firms must be prequalified in the following categories to be considered for this project: 
 
 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 

 
 
 



16. Job No. D-93-047-06, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at 
the Region Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are anticipated for the preparation of contract plans, special 
provisions and estimates for structures throughout District Three.  Work orders under the 
blanket agreement will be negotiated and authorized on an as needed basis.  All work for this 
project will be in English units. 
 
Phase I and II engineering services are anticipated to include preparing Bridge Condition and 
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and 
location (TS&L) drawings and bridge repair plans.  The work required may also include 
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans, 
special provisions, cost estimates and any other work necessary to complete final contract plans 
and documents.   
 
It is anticipated this contract will include approximately 4 different projects with estimated 
construction costs ranging up to $3,500,000. The engineering services required may consist of 
only a portion of the total engineering work on any certain project.  
 
The department will furnish the Consultant with any available plans, approved Phase I Reports, 
field notes, traffic data, accident statistics, agency coordination, existing right of way plans, 
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings 
and other available information. 
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing the 
work must be identified. 

 
• The person who will perform the QC/QA review of all milestone submittal documents (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Professional Land Surveyor). 
 

Firms must be prequalified in the following categories to be considered for this project: 
 
 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

17. Job No. D-93-048-06, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at 
the Region Two/District Three Office in Ottawa. 
 
Phase I and II engineering services are anticipated for the preparation of contract plans, special 
provisions and estimates for structures throughout District Three.  Work orders under the 
blanket agreement will be negotiated and authorized on an as needed basis.  All work for this 
contract will be in English units. 
 
Phase I and II engineering services are anticipated to include preparing Bridge Condition and 
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and 
location (TS&L) drawings and bridge repair plans.  The work required may also include 
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans, 
special provisions, cost estimates and any other work necessary to complete final contract plans 
and documents.   
 
It is anticipated this contract will include approximately 4 different projects with estimated 
construction costs ranging up to $4,500,000. The engineering services required may consist of 
only a portion of the total engineering work on any certain project.  
 
The department will furnish the Consultant with any available plans, approved Phase I Reports, 
field notes, traffic data, accident statistics, agency coordination, existing right of way plans, 
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings 
and other available information. 
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of hydraulic analysis and the 

preparation of the Hydraulic Reports (must be an Illinois Licensed Professional Engineer). 
 



  

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing the work 
must be identified. 

 
• The person who will perform the QC/QA review of all milestone submittal documents (must 

have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Professional Land Surveyor). 
 

Firms must be prequalified in the following categories to be considered for this project: 
 
 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

18. Job No. P-94-020-06, Bridge Deck Delamination Surveys on Various Routes in Various 
Counties in Region Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at the 
Region Three/District 4 office in Peoria. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. The Consultant is 
expected to perform, but is not limited to, the following tasks on various structures throughout 
District Four: 
 
• Survey of bridge decks using a combination of soundings, infrared thermographic surveys, 

ground penetrating radar, visual inspections, limited deck coring, and other methods as 
approved by the Department to identify areas of delamination.  Using these methods, partial 
and full depth repair areas will be located.  Also, areas of debonding will be located. 
 

• To calibrate and confirm the data gathered in testing, coring of selected areas of the bridge 
decks, visual inspections of the deck soffits and other approved techniques will be used.  
Additionally, the cores and other techniques will be used to identify the depths of the 
delaminations identified. 
 

• Provide plan view sheets of surveyed bridge decks showing the deck, identified 
delaminations, and proposed repair areas marked in the appropriate scale, with a table 
showing the square feet of proposed partial and full-depth repairs, and the percentage of 
deck to be repaired. 
 

• Prepare a report documenting the techniques and equipment used, as well as a summary of 
the survey results.  Additionally, a summary of the quantities of delamination and debonding 
(square feet) and the percentage of the deck they represent will be provided.  Pictures of 
any deck cores taken for the deck survey will also be provided in the report. 
 

• Provide the appropriate amount of traffic control during field work. 
 
The department will furnish the following to the Consultant: 
 
• Location map and plan views of the bridge decks to be surveyed which give sufficient 

details. 
 

• Provide one person to act as a liaison between the Consultant and the department, and to 
assist in data collection, as needed. 
 

• Provide cleaning of deck surfaces, if needed. 
 



  

The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Statements of Interest must include the following: 
 
• Firm’s experience with this type of work. 

 
• Firm’s techniques to be used to complete this work. 

 
• Exhibit A must include 

 
• Name, e-mail address, and phone number of the firm’s contact person 
• Names of key personnel, along with resumes indicating their qualifications. 
• A statement of the firm’s ability to do the work in-house and a list of work that will need 

to be subcontracted, if necessary.  
• A statement of the firm’s ability to perform the work within the time period described 

above. 
 

• The firm’s calculated burden and overhead rate. 
 
The Statement of Interest must be received by the Bureau of Design and Environment and the 
Region Three/District Four Office prior to 4:30 p.m., central time, August 3, 2006 to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov or send one copy to each of 
the following: 
 
Illinois Department of Transportation  Illinois Department of Transportation 
Ms Cheryl Cathey  Mr. Joe Crowe 
Bureau of Design & Environment  Region Three/District Four 
Attn: Consultant Unit (Room 330)  401 Main Street  
2300 South Dirksen Parkway  Peoria, IL 61021 
Springfield, IL 62764   
 



  

19. Job No. D-96-521-03, FAU 7706 (BL-55), Phase II Engineering for Structure Replacement 
over Salt Creek, Logan County, Region Four/District Six.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial Scope of Services meeting on October 11, 2006, at 
1:30 P.M. at the Region Four/District Six Office in Springfield. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates for the removal and replacement of the BL-55 structure over the Salt 
Creek, located 0.3 mi. south of Lincoln in Logan County.  All work will be done in English units. 
 
The following structure, S.N. 054-0005 over the Salt Creek, is included in this project.  
 
The Consultant’s work will consist of the preparation of contract plans, field surveys, preparation 
for right-of-way plats and plans, preparation of type, size, and location (TS&L) drawings, 
structure plans, roadway plans, traffic control plan, and any other related work to complete final 
plans, special provisions, and estimates. 
 
The department will furnish the Consultant with any available existing plans, survey and field 
notes, traffic data, boring logs, approved Bridge Condition Report, and approved Hydraulic 
Report, approved Phase I Design Report, and other pertinent information to complete the 
assigned work. 
 
The estimated construction cost for this project is $7,300,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 



  

Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Advanced Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 

 
 
 



  

20. Job No. D-96-524-06, FAP 310 (US 67), from SE of the proposed IL 125 Interchange to NW 
of the proposed IL 100/IL 103 Interchange, Cass & Schuyler Counties, Region 
Four/District Six.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 11, 2006 at 10:30 A.M. at the 
Region Four/District Six Office in Springfield. 
 
Phase II engineering services are required to complete the Context Sensitive Solution (CSS) 
Study and Report to guide to determine the type and style of the proposed bridge to carry the 
proposed four lanes of US 67 over the Illinois River and Curry Lake near Beardstown.  This will 
also involve determining the proposed roadway, landscaping, and aesthetic features for the 
entire study area along the US 67 alignment from east of the proposed IL 125 Interchange to 
west of IL 100 / IL 103 Interchange for a total length of approximately 3.7 miles. 
 
The following structure, SN 009-0001 (US 67 over the Illinois River and Curry Lake) is included 
in this project. 
 
The department will furnish the Consultant with available field survey notes, as-built construction 
plans, existing right-of-way plans, soil boring logs, geotechnical report, and approved project 
reports.   
 
The estimated construction cost for this project is $150,000,000.  The Consultant's work 
includes completing a CSS Study and Report.  The completion date for this contract will be 24 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will perform the landscape architecture work.  

 



  

• The person who will be in charge of Land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Freeways) 
  Structures (Highway: Complex) 
   
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



  

21. Job No. R-96-010-06, Various Surveys, Various Routes, Various Counties, Region 
Four/District 6 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October  6, 2006 at 10:00 A.M. in 
the Region Four/District 6 Office in Springfield. 
 
Engineering services are required for miscellaneous survey projects throughout District 6.  It is 
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year 
2007.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with any available data.  
 
The Consultant’s work may include, but is not limited to, route and land surveys, plat 
preparations, and right-of-way plan preparation. The department will direct as to how the 
surveys and plats will be completed. 
 
The completion date for this contract will be June 30, 2008.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor) 

 
Firms must be prequalified in the Special Services (Land Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  

 
 
 
 



  

22. Job No. D-96-543-06; Phase I and/or II for Various Projects, Various Routes, Various 
Counties, in Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
This project required 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on October 10, 2006, at 10:00 
A.M. at the Region Four/ District Six Office in Springfield. 
 
Engineering services are required for Phase I and/or Phase II work on various projects in 
District Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. The engineering services required may consist of only a portion of the total 
engineering work on a certain project.   
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects. The 
estimated construction costs of each project will range from $100,000 to $2,500,000.  The 
completion date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 



  

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Professional Land Surveyor). 

  
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
    

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  



  

23. Job No. D-96-544-06; Phase I and/or II for Various Projects, Various Routes, Various 
Counties, in Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
This project required 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on October 6, 2006 at 10:00 
A.M. at the Region Four/District Six Office in Springfield. 
 
Engineering services are required for Phase I and/or Phase II work on various projects in 
District Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. The engineering services required may consist of only a portion of the total 
engineering work on a certain project.   
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects. The 
estimated construction costs of each project will range from $100,000 to $2,500,000. The 
completion date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 



  

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Professional Land Surveyor). 

  
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
    

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  



  

24. Job No. P-97-035-06, FAP 322 (US 51), from Pana to Centralia, Phase I Corridor Study, 
Various Counties, Region Four/District Seven.   
 
This project contains federal funds. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 10.00% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 6, 2006 at 9:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I engineering services are required to perform all work associated with a Corridor Study, 
Location/Design Report, and an Environmental Impact Statement to upgrade US 51 to an 
expressway design from Pana to Centralia.  The study will begin at the proposed expressway at 
Pana and end at the existing expressway south of Centralia.  All work for this project will be in 
English units and all NEPA documents must be in dual (English and metric) units. 
 
The Consultant’s work includes data collection, survey, preparation of base maps and mosaics, 
location studies, alternate alignment studies, interchange/intersection design studies, Location 
Drainage Studies, Hydraulic Studies, TS&L, noise and possible air quality analyses, cost 
estimates, traffic management analyses, Environmental Impact Statement, Corridor Report, 
Design Report, and all other work necessary to complete each separate Phase I study. 
 
This project includes extensive public involvement utilizing Context Sensitive Solutions 
techniques.  Public Involvement will include, but is not be limited to, holding informational 
meetings and public hearings, preparation of exhibits for these meetings and hearings, and 
evaluation and incorporation of comments from these meetings into the project.  The Consultant 
will also be required to coordinate and conduct meetings with a variety of groups designed to 
generate input from local representation regarding the concerns and needs of the region.  The 
Consultant will be responsible for involving the local representation, maintaining their 
involvement and evaluating and incorporating their constructive input throughout the entire 
project. 
 
The project is anticipated to be completed in two Parts.  All work necessary for the Corridor 
Study will be negotiated as Part 1 of the Prime Agreement.  Near the completion of the Corridor 
Study, Part 2 of the project, which includes all work required to complete the Location/Design 
Report and an Environmental Impact Statement, will be negotiated. 
 
The Statement of Interest must include a comprehensive public involvement plan.  This plan 
should address agency, local representation, and public input, and any other collateral input 
relative to project progress.  The submittal must also include the plan for news media 
involvement, dissemination of information, and any necessary property owner contacts.   
 
The department will furnish the Consultant with a 1970 Corridor Report, existing microfilm plans 
as available, traffic data, accident data, existing right of way information, and aerial survey.  The 
department will also provide the biological survey, wetland delineation, cultural resource survey, 
threatened and endangered species survey, and special waste location reconnaissance survey. 



  

 
The estimated construction cost for this project is $130,000,000.  The Consultant's work 
includes Corridor Study, Design Study, and an Environmental Impact Statement.  The 
completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, socio-economics and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm's most recent Statement of 
Experience and Financial Condition. 

 
• The person in charge of Public Involvement procedures.  Include a detailed description 

of public involvement work he/she has directed involving facilitation public meetings and 
public hearings, organizing work groups and press conferences, drafting press releases 
and property owner contact letters, etc. 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Location/Design Studies (New Construction/Major Reconstruction) 
  Environmental Reports (Environmental Impact Statements) 
  Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  



  

25. Job No. D-97-030-06, Various, Phase I and/or Phase II Projects, Various Counties, Region 
Four/District Seven.   
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
This project requires 10.00% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 10, 2006, at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations.  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, and preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications and estimates 
as necessary. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and other information necessary for the Consultant to accomplish his work.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. The Consultant's work may include either complete projects or a portion 
of the total engineering work on a certain project. 
 
The estimated construction cost for these projects may range from $500,000 to 2,000,000.  The 
completion date for this contract will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 



  

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
The allowable direct costs will be effective February 1, 2005. 
 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 

Per Diem Conus Rate ( Maximum) 
Lodging Conus Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles  

Mileage federal travel 
rate* maximum 

Daily Rate (owned or leased the same) $36 /day- District 1 
$32/day- downstate 

Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Costs ( Maximum 

of $15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees  
 

Actual Cost 

Testing of Soil Samples Actual Cost 
 

Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores)  

Actual Cost 
 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 
 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 
 

Traffic Systems 
Mobile Phone (for traffic system implementation) 
Telephone Usage (for traffic system monitoring) 

Actual Cost 
 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 



NOTICE 
ALLOWABLE DIRECT COSTS 

• * website for Conus and federal rates  
      http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=
      GSA_BASIC&contentId=17943&queryState=Illinois&noc=T����
• ** Use of digital cameras verses film cameras is encouraged when firms own digital cameras   

and the discussion of their use will be part of the negotiations. Film & copies will be 
reimbursed at actual costs.  

• On all agreements authorized after January 1 2005, GPS Equipment is considered tools of 
the trade. 

 

PHASE III 
Phase III Communications: 
 

 

Cell Phones (maximum of 3 without additional approval. Personal 
phones that do not remain on the job site are not allowable)  

$70/month/phone 
(Maximum) 
 

radio communication Actual Cost 
2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project) 
DAILY RATE ONLY 

$36 /day- District 1 
$32/day- downstate 
 

The number of days will be calculated as follows: 
For extended stay **- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential 

 
 
 
 
Actual cost based on 
firm policy 

 
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days . 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
For Construction inspection contracts beam and cylinder breaks are not reimbursable. 
Overtime to employees traveling to and from the site will be allowable depending on the firms 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=GSA_BASIC&contentId=17943&queryState=Illinois&noc=T


CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



NOTICE 
FOR CHANGE IN  

RATES ESCALATED 
Effective with the selection of  

PTB 139, April 5, 2006 
 

Any Prime agreements prior to PTB 139 and 
associated supplements will be processed at a rate of 
no more than 5%.  
 
Beginning with the selection of PTB 139, April 5, 
2006, and all associated supplements, the escalation 
rate will be no more than 3%.   
 
This does not effect the procedure for calculating the 
agreement’s upper limit of compensation nor how to 
invoice labor.  Average hourly rates per employee 
classifications will still be escalated for each year of 
the contract and the employees’ actual salary is 
invoiced. 
 
If you have any questions please call Cheryl Cathey 
at (217) 782-7557.  



Notice
Concerning

Exhibits A and B
Current Obligations

Disclosure Forms A and B

Please review the documents listed above  and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
 
 



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

For firms currently prequalified, the entire Statement of Experience 
and Financial Condition is required to be submitted every three (3) 
years.  

Consultant firms are required to submit the Corporate and Financial 
portion of the Statement of Experience and Financial Condition 
annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2006 
Submittal 

2007 
Submittal 

2008 
Submittal 

A through E Corp. & Financial Entire SEFC Corp. & Financial
F through N Corp. & Financial Corp. & Financial Entire SEFC 
O through Z Entire SEFC Corp. & Financial Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   
 
The most current Statement of Experience and Financial Condition 
(SEFC), Description and Minimum Requirements and a listing of all 
prequalified consultants are available at: 
http://www.dot.il.gov/desenv/preqcons.html 
 



“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
 



NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A and Disclosure Forms A and 
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to 
us in hard-copy immediately.  A signature certification form must be completed for each individual that 
will be signing any of the above mentioned documents.   If you have previously submitted your 
Signature Certification and no new individual will  be signing the documents you are not required 
to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
 
 



NOTICE 
 

Beginning with PTB 135 and all subsequent 
bulletins, the maximum hourly rate for 
project managers and principals will be 
$70/hour.  This rate may be used on all 
supplemental agreements received in the 
central bureau of Design and Environment 
on or after May 1, 2005 upon concurrence 
by the IDOT project manager. 



NOTICE 
 

Mobilization on Phase 3 Consultant Contracts 
 

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.  
Mobilization is a negotiated amount based on the demonstrated need (up to 3% 
of the upper limit of labor in the agreement), which a consultant may invoice the 
department for upon execution of the agreement.  Half of the mobilization amount 
will then be deducted from the invoice billing at 25% of the project’s completion 
and the second ½ from the invoice billing for 50% of the project’s completion. 
 
Note: This is not an additional amount of compensation above the prime 
agreement amount. 
 

 
Implementation: 

 
• Phase 3 contracts only 

 
• Firm must show during negotiations, the need for mobilization based upon 

demonstrated costs to be incurred prior to commencement of performance of 
agreement services. 

 
• Initially the mobilization will not be available on federally funded consultant 

agreements,  
 

• Mobilization will be eligible in the Start-up Agreements.   The amount shown 
will be no more that 3% of the Start-up Agreement amount. That amount 
could be invoiced immediately upon execution of the start-up agreement.  The 
remainder of the mobilization would be specified in the prime agreement and 
invoiced upon execution of the prime agreement.   

 
• New Invoices for phase 3 contracts will be developed for use for contracts 

with mobilization.  The invoice will show the total mobilization in the contract, 
the outstanding mobilization balance before the current invoice and the 
outstanding balance after the current invoice. 

 
• The mobilization dollar amount will be shown in the phase 3 contracts and the 

following clause will be added to contracts revising the Standard Agreement 
for Consultant Services: 

 



New Section 2.81 (h): 
 
2.81 PARTIAL PAYMENTS/INVOICES 
 
h) Construction Engineering Agreements may include a provision for 

mobilization.  If mobilization has been negotiated with the CONSULTANT as 
part of the method of payment; the mobilization shall be made and recovered 
in accordance with the provisions of this subsection.  The mobilization 
amount negotiated shall be no more than 3% of the labor upper limit of 
compensation specified in Section 4 of the Prime Agreement.  Upon 
execution of the AGREEMENT, the CONSULTANT may invoice for the 
mobilization amount.  After payment, half of the mobilization shall be shown 
as a deduction from the invoice billing at 25% of the project’s completion and 
the second half from the invoice billing for 50% of the project’s completion. 

 
 

   
 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 

This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories has been phased in over the last two years.  
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
• The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
• The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
• Personnel performing materials testing for aggregate, PCC, and HMA shall have completed 

the appropriate QC/QA trained technician classes. Personnel performing soils field tests 
shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 



NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
 
 



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 
The Illinois Department of Transportation will be continuing the technical training partnership with the 
professional engineering organizations during this training year from October 1, 2005 to June 30, 
2006. The Department’s Program Development Technical Training classes will once again be the 
main training program used in the partnership. The PD training program covers all areas of Phase I & 
II and has been training IDOT employees since 1995. The PD Training Program consists of 18 
technical classes taught by IDOT personnel and 4 highly specialized classes presented by the 
University of Illinois and Northwestern University 
 
The professional engineering organizations will be able to select classes based on their membership 
request to partner with the Department from the PD Training Schedule for Fiscal Year 06. The 
classes selected by the professional organization will be approved by the Department and the PD 
Steering Committee. To receive a copy of the PD FY 06 Training Schedule and class descriptions 
please contact the IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional engineers and 
technicians in gaining a better understanding of the policies and procedure in all areas of Phase I & II 
and to help in creating a network of communication and the sharing of engineering knowledge.  
 
The Department will continue to issue Professional Development Hours for all classes in which the 
participants attend. The technical training and the issuance of PDH’s puts the Department in the fore 
front of ensuring that technical training is of high priority to the Department. 
 
For more information about the partnering with the Department, please contact David D. Palia in 
District One at 847-705-4264 or by e-mail at David.Palia@illinois.gov or Brad Risinger in Employee 
Services at 217-782-3708 or by e-mail at Brad.Risinger@illinois.gov  in the Central Office. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 

 
The Illinois Department of Transportation will be continuing the technical training 
partnership with the professional engineering organizations during this training 
year from October 1, 2005 to June 30, 2006. The Department’s Program 
Development Technical Training classes will once again be the main training 
program used in the partnership. The PD training program covers all areas of Phase 
I & II and has been training IDOT employees since 1995. The PD Training 
Program consists of 18 technical classes taught by IDOT personnel and 4 highly 
specialized classes presented by the University of Illinois and Northwestern 
University 
 
The professional engineering organizations will be able to select classes based on 
their membership request to partner with the Department from the PD Training 
Schedule for Fiscal Year 06. The classes selected by the professional organization 
will be approved by the Department and the PD Steering Committee. To receive a 
copy of the PD FY 06 Training Schedule and class descriptions please contact the 
IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional 
engineers and technicians in gaining a better understanding of the policies and 
procedure in all areas of Phase I & II and to help in creating a network of 
communication and the sharing of engineering knowledge. 
 
The Department will continue to issue Professional Development Hours for all 
classes in which the participants attend.  The technical training and the issuance of 
PDH’s puts the Department in the fore front of ensuring that technical training is of 
high priority to the Department. 
 
For more information about the partnering with the Department, please contact 
David D. Palia in District One at 847-705-4264 or by e-mail at
Dave.Palia@illinois.gov or Brad Risinger in Employee Services at 217-782-3708
or by e-mail at Brad.Risinger@illinois.gov in the Central Office.  
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NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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